STATE OF CALI FORNI A

09/ 07/ 05
05-494104
05-SLO 227-13.4/13.7

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

BI D SUMMARY DEPARTMENT
IN SAN LU S OBI SPO COUNTY | N

SAN LU S OBl SPO FROM 0.1 KM EAST OF
BEEBEE STREET TO HI GUERA STREET AND

ON BRI DGE STREET
CONSTRUCT LEFT TURN CHANNELI ZATI ON

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

Bl D245
PACE 1
09/ 08/ 05
CONTRACT CODE 'G '
63 CONTRACT | TEMS

OF TRANSPORTATI ON

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

315
PERCENT OVER EST 37. 25

805 546-8288 SB PREF CLAI MED
00479476

FAX 805 546- 8287

PROPGOSALS | SSUED 9 FUND TOTAL HB4N 749, 000
NUMBER OF Bl DDERS 2 ENG NEERS EST 686, 970. 00 AMOUNT OVER 255, 916. 44
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 942, 886. 44 1 SOUZA CONSTRUCTI ON | NC
P O BOX 3810
SAN LU S OBl SPO CA 93403
2 1, 534, 839. 00 2 SPECI ALTY CONSTRUCTI ON | NC

645 CLARION CT
SAN LU S OBI SPO CA 93401

805 543-1706 CC PREF CLAI MED
00619361

FAX 805 543-1722

3. 0%



05- 494104 Bl D245

05-SLO- 227 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

09/ 07/ 05 09/ 08/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 CENTRAL COAST STRI PI NG STRI PI NG
ATASCADERO CA

K C 1 ENVI RONMENTAL | NC LANDSCAPI NG
SAN LU S OBl SPO CA

LEE W LSON ELECTRI CAL ELECTRI CAL
ARROYO GRANDE CA

PRECI SI ON CONCRETE CONCRETE FLATWORK
SANTA MARI A CA



05- 494104 Bl D245
05-SLO- 227 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
09/ 07/ 05 09/ 08/ 05

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CENTRAL COAST STRI PI NG
ATASCADERO CA

CURT BAI LEY MASONRY
GROVER BEACH CA

FRANKLI N STEEL
FRESNO CA

K C 1 ENVI RONMENTAL
SAN LU S OBl SPO CA

LEE WLSON ELECTRI C
ARROYO GRANDE CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

ITEMS 6 THRU 8, 12, 13 AND 57 THRU 59 ( PARTI AL)

| TEMS 40 AND 41 ( PARTI AL)

| TEMS 39, 40, 42, 50, 51 AND 60 (PARTIAL)

| TEMS 29, 31, 32 AND 35 (PARTIAL)

| TEMS 60 AND 61 ( PARTI AL)

| TEMS 3, 21 AND 43 ( PARTI AL)



05-494104 Bl D245

05- SLO- 227 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
09/ 07/ 05 09/ 08/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 600. 00 600. 00
PROGRAM

2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 3, 800. 00 3, 800. 00

3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 000. 00 3, 000. 00

4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 5, 000. 00 5, 000. 00

5 (S) 120120 TYPE 111 BARRI CADE EA 6 85. 00 510. 00

6 (S) 120151 TEMPORARY TRAFF| C STRI PE ( TAPE) M 1,210 5. 00 6, 050. 00

7 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 22 34. 00 748. 00

8 120166 CHANNELI ZER ( SURFACE MOUNTED) EA 4 34. 00 136. 00

(LEFT I'N PLACE)

9 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 3, 600. 00 3, 600. 00
10 034166 ABANDON WATER SERVI CE LI NE EA 3 369. 98 1,109. 94
11 034167 REMOVE WOOD BARRI CADE EA 1 650. 00 650. 00
12 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 740 6. 00 4, 440. 00

STRI PE
13 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 1,210 3. 00 3, 630. 00
14 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 14 120. 00 1, 680. 00
15 150742 REMOVE ROADSI DE SI GN EA 3 73.50 220. 50
16 150769 REMOVE ASPHALT CONCRETE VB 1 450. 00 450. 00
17 150771 REMOVE ASPHALT CONCRETE DI KE M 30 15. 00 450. 00
18 150820 REMOVE | NLET EA 1 400. 00 400. 00
19 034168 SALVAGE STREET FURNI TURE EA 2 277.00 554. 00
20 152255 RESET MAI LBOX EA 1 200. 00 200. 00
21 034169 RECONSTRUCT ROADSI DE SI GN ( ONE POST) EA 2 275. 00 550. 00
22 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 150 30. 00 4,500. 00
23 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 7, 400. 00 7, 400. 00
24 190101 ROADWAY EXCAVATI ON VB 470 47.00 22, 090. 00
25 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 10, 600. 00 10, 600. 00
26 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 610 36. 00 21, 960. 00
27 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) MB 550 100. 00 55, 000. 00
28 194001 DI TCH EXCAVATI ON VB 1 700. 00 700. 00
29 (S) 200001 H GHMAY PLANTI NG LS LUMP SUM 46, 000. 00 46, 000. 00
30 200101 | MPORTED TOPSOI L VB 125 54. 00 6, 750. 00
31 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 9, 700. 00 9, 700. 00
32 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 61, 000. 00 61, 000. 00
33 (S) 208304 WATER METER EA 1 9, 600. 00 9, 600. 00
34 (S) 034170 WATER SERVI CE LI NE EA 4 5, 000. 00 20, 000. 00
35 034171 100 MM CORRUGATED HI GH DENSI TY M 24 42.00 1, 008. 00

POLYETHYLENE PI PE CONDUI T



05-494104 Bl D245

05- SLO- 227 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
09/ 07/ 05 09/ 08/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
36 260201 CLASS 2 AGGREGATE BASE VB 350 80. 00 28, 000. 00
37 390102 ASPHALT CONCRETE ( TYPE A) TON 360 128. 00 46, 080. 00
38 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 210 906. 00 190, 260. 00
39 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 10.3 2, 000. 00 20, 600. 00
40 ( SF) 518002 SOUND WALL ( MASONRY BLOCK) M2 230 311. 00 71, 530. 00
41 (SF)034172 BRI CK VENEER MR 120 394. 00 47, 280. 00
42 (SF)520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 7, 450 4. 40 32, 780. 00
43 034173 ROADSI DE SI GN METAL ( POST) EA 1 720. 00 720. 00
44 641132 300 MM PLASTI C PI PE M 1 400. 00 400. 00
45 641134 450 MM PLASTI C Pl PE M 29 250. 00 7, 250. 00
46 034174 300 MM HDPE FLARED END SECTI ON EA 1 245. 00 245. 00
47 721011 ROCK SLOPE PROTECTI ON VB 1.2 350. 00 420. 00
(BACKI NG NO. 2, METHOD B)
48 729010 ROCK SLOPE PROTECTI ON FABRI C M2 490 7.00 3, 430. 00
49 731501 M NOR CONCRETE ( CURB) M 160 135. 00 21, 600. 00
50 731502 M NOR CONCRETE (M SCELLANEQUS VB 62 780. 00 48, 360. 00
CONSTRUCTI ON)
51 731509 M NOR CONCRETE ( CONCRETE MOW STRI P) M 35 100. 00 3, 500. 00
52 731530 M NOR CONCRETE ( TEXTURED PAVI NG) M2 16 300. 00 4, 800. 00
53 (S) 750010 MANHOLE FRAME AND COVER EA 2 800. 00 1, 600. 00
54 034175 TREE GRATE EA 8.5 1, 100. 00 9, 350. 00
55 034176 TREE GRATE - FULL SQUARE FRAVE EA 4 800. 00 3, 200. 00
56 034177 TREE GRATE - HALF SQUARE FRAVE EA 9 900. 00 8, 100. 00
57 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 31 75. 00 2,325.00
58 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 1, 890 3.00 5, 670. 00
( SPRAYABLE)
59 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 150 4.00 600. 00
60 (S) 034178 PEDESTRI AN LI GHTI NG ( CI TY) LS LUMP SUM 40, 000. 00 40, 000. 00
61 (S) 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUMP SUM 12, 000. 00 12, 000. 00
62 034179 PEDESTRI AN BUS SHELTER EA 1 7.100. 00 7,100. 00
63 999990 MOBI LI ZATI ON LS LUMP SUM 11, 600. 00 11, 600. 00

TOTAL 942, 886. 44



05-494104 Bl D245

05-SLO- 227 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
09/ 07/ 05 09/ 08/ 05
| TEM SECOND
Bl D AMOUNT

1 1, 350. 00 1350. 00

2 34, 000. 00 34000. 00

3 3, 500. 00 3500. 00

4 40, 500. 00 40500. 00

5 170. 00 1020. 00

6 5.50 6655. 00

7 47.00 1034. 00

8 66. 00 264. 00

9 8, 200. 00 8200. 00
10 4, 350. 00 13050. 00
11 240. 00 240. 00
12 8. 00 5920. 00
13 6. 00 7260. 00
14 42.00 588. 00
15 237.00 711.00
16 711. 00 711. 00
17 39. 00 1170. 00
18 786. 00 786. 00
19 355. 00 710. 00
20 315. 00 315. 00
21 462. 00 924. 00
22 27.00 4050. 00
23 5, 400. 00 5400. 00
24 112. 00 52640. 00
25 5, 160. 00 5160. 00
26 46. 50 28365. 00
27 142. 00 78100. 00
28 711. 00 711. 00
29 48, 000. 00 48000. 00
30 102. 00 12750. 00
31 10, 200. 00 10200. 00
32 67, 800. 00 67800. 00
33 1, 600. 00 1600. 00
34 10, 500. 00 42000. 00
35 45. 00 1080. 00
36 123. 00 43050. 00
37 156. 00 56160. 00
38 1, 700. 00 357000. 00
39 2, 650. 00 27295. 00




05-494104 Bl D245

05-SLO- 227 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
09/ 07/ 05 09/ 08/ 05
| TEM SECOND
Bl D AMOUNT

40 627. 00 144210. 00
41 502. 00 60240. 00
42 5. 00 37250. 00
43 720. 00 720. 00
44 735. 00 735. 00
45 2, 850. 00 82650. 00
46 276. 00 276. 00
47 1, 100. 00 1320. 00
48 3.00 1470. 00
49 190. 00 30400. 00
50 996. 00 61752. 00
51 140. 00 4900. 00
52 430. 00 6880. 00
53 480. 00 960. 00
54 1, 100. 00 9350. 00
55 443. 00 1772. 00
56 333.00 2997. 00
57 78. 00 2418. 00
58 3.00 5670. 00
59 4.00 600. 00
60 42, 000. 00 42000. 00
61 13, 800. 00 13800. 00
62 8, 600. 00 8600. 00
63 43, 600. 00 43600. 00

TOT 1, 534, 839. 00



